

## PROVIDING ANSWERS and EXPLANATIONS / IMPLEMENTING CHANGES

Project:	ODRA-VISTULA FLOOD MANAGEMENT PROJECT
Contract:	5.10.2 „ A program of non-structural and flood storage measures being an element of flood risk management in the Little Vistula and Upper Vistula water regions (the sub-basin upstream of Kraków) - Preparation of design documentation, including obtaining administrative permits and Author's Supervision during implementation under the future Poland's Building Climate Resilience in Water Management Project, including the preparation of bidding documents necessary to select contractors for future works”
Procedure:	QCBS
Applies:	<b>Request for expressions of interest (REOI)</b>
Of	27 May 2025
Employer	State Water Holding Polish Waters - Regional Water Management Authority in Cracow
Country	Poland

## ANSWERS TO QUESTIONS AND EXPLANATIONS

No.	Questions	Answers/ Explanations
1.	(...) We have recently come across the Odra-Vistula Flood Management Project, which we find highly interesting and aligned with our areas of expertise. However, we believe the current deadline for the submission of Expressions of Interest (EOI) allows insufficient time for us to prepare high-quality documents and to form a competitive consortium. In this regard, we would greatly appreciate it if the deadline could be extended by two (2) weeks.(...)	Addendum No. 1 has been introduced to the content of the Request for Expression of Interest (REOI) – see below.
2	In the REOI Client mentions: a total reservoir storage capacity of at least 0,2 million m <sup>3</sup> - is the volume a total of all 3 projects delivered?	The Client clarifies that it indicated the total capacity of the Reservoir of 0.2 million m <sup>3</sup> , in the sense of the total capacity of a single reservoir, therefore it is not the sum of all 3 projects delivered.
3	Is the criteria The Consultant should demonstrate experience in designing documentation for 3 different structures referred to in	The Client clarifies that the indicated criterion refers to experience in the design of documentation for 3 different

	point 4, constructed at the same time. Referring to 3 masterplans/designs done in the same time? The designer teams often have no influence on the time of construction of the reservoirs, therefore this criteria should not be relating to construction, but to design. We propose to change this criteria to "performed 2 designs/masterplans for reservoirs of summed total capacity over 2mln m3	facilities referred to in item 4, so implementation refers to the preparation of design documentation at the same time. The criterion does not refer to the implementation of construction works.
--	---	---

## **IMPLEMENTING CHANGES TO THE CONTENT OF REQUEST FOR EXPRESSION OF INTEREST (REOI)**

The Client makes the following changes to REOI:

<b>Addendum no.</b>	<b>Original text</b>	<b>Changes/Modifications</b>
1.1	Expressions of Interest must be delivered in a written (otherwise shall be null and void) form to the address below (in person, by mail, by fax, or by e-mail to be promptly confirmed in writing by 10th of June 2025.	Expressions of Interest must be delivered in a written (otherwise shall be null and void) form to the address below (in person, by mail, by fax, or by e-mail to be promptly confirmed in writing by <b>15th of June 2025.</b>

The other entries remain unchanged.

Z-CA DYREKTORA

*Radosław Radoń*

/Dokument podpisany elektronicznie/